

华泰财险附加空运费条款

兹经双方同意，因发生本保险合同承保范围内的损失导致项目完工可能延误，被保险人为防止或缩短项目完工的延误而发生的合理且必要的额外空运费，本保险合同予以扩展承保。

本条款下，保险人将赔偿实际发生的费用，但就每次保险事故所承担的最大赔偿责任不超过明细表约定金额，该赔偿限额为加速费用分项赔偿限额之外的附加赔偿限额。

Airfreight costs

Extra charges for airfreight provided that such extra charges are necessarily and reasonably incurred by the Insured for the purpose of preventing or minimising any delay in completion of the Project solely as the result of Damage that is indemnifiable by this Policy.

The maximum liability of the Insurers in respect of Airfreight shall not exceed ____ on first loss basis per Occurrence and shall be in addition to the above Expediting Expenses sub-limit.